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04-0120F4
ACBRIM-080-1(095)N

Addendum No. 11

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN FRANCISCO COUNTY IN
SAN FRANCISCO FROM 0.6 KM TO 1.3 KM EAST OF THE YERBA BUENA TUNNEL EAST PORTAL.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 21, 2003.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 509, 547, 548, 549, 550, 551, and 552 are revised.  Half-sized copies of the revised sheets are
attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 5-1.017, "CONTRACT BONDS," the second paragraph is revised as follows:

"The payment bond shall equal the lesser of one-half of the contract price or five hundred million
dollars ($500,000,000)."

In the Special Provisions, Section 5-1.12 "PROJECT INFORMATION," subsection "INFORMATION HANDOUT,"
subsection "Structure Materials Information," item A is revised as follows:

"A. Project specific design criteria "Design Criteria, San Francisco-Oakland Bay Bridge East Span
Seismic Safety Project, Self-Anchored Suspension Bridge, dated July 15 2002, by TY Lin
International/Moffatt & Nichol Engineers, a Joint Venture."

In the special provisions, Section 5-1.12 "PROJECT INFORMATION," subsection "INFORMATION HANDOUT,"
subsection "Structure Materials Information," item "K.  New Self-Anchored Suspension Span Wind Studies Final Report
dated December 2002" is added by CD ROM as attached.
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In the Special Provisions, Section 10-1.15, "ACCELERATED WORKING DRAWINGS SUBMITTAL," the table
following the first paragraph is revised as follows:

"Submittal Special provisions sections
Working drawings and design calculations for
all temporary towers

"Working Drawings" in "TEMPORARY TOWERS"

Written, detailed procedures for the weight
control of the suspended structure

"Weight Control" in "STEEL STRUCTURES"

Working drawings and supplemental
calculations for the erection of tower and
superstructure structural steel

"Erection Plan" in "STEEL STRUCTURES"

Working drawings required for the fabrication of
box girder structural steel

"Working Drawings" in "STEEL STRUCTURES"

Working drawings required for the fabrication of
all tower structural steel

"Working Drawings" in "STEEL STRUCTURES"

Working drawings for castings "Castings" in "STEEL STRUCTURES"
Written, detailed procedures for the fabrication
and erection of the complex assemblies listed
under “Fabrication/Erection Procedure and
Mock-Ups”

"Fabrication/Erection Procedure and Mock-Ups" in "STEEL
STRUCTURES"

Working drawings for the construction of the
cable system

"Working Drawings" in "CABLE SYSTEM"

The Contractor shall receive approval from the Engineer for his erection plan and weight control
procedure prior to preparing working drawings for the fabrication of the box girder structural steel,
tower structural steel, and the cable system."

In the Special Provisions, Section 10-1.16, "WORKING DRAWING SUBMITTAL SCHEDULE," the first row of the
table following the eighth paragraph is revised as follows:

10-1.36 Temporary Tower working drawings
and design calculations - each
location

30 days + 2 weeks
for  each additional
submittal

In the Special Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "WEIGHT CONTROL," is replaced as
follows:

"The Contractor shall submit written, detailed procedures to monitor and control the actual weight of
the suspended structure during fabrication and construction.

The Contractor shall allow the Engineer 20 working days to review the weight control procedure.
Weight reports shall be submitted using a format described in the approved weight control procedure.

These reports shall include the weight of all installed components including utilities, platform barriers,
counter weight and roadway wearing surfaces including the range of uncertainty in the estimated final
weight.

This weight control procedure shall be used in conjunction with the cable erection described in the
section "Cable System," of these special provisions.  Attention is directed to the allowable range for target
dead load moment in the box girder shown on the plans."
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In the Special Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "FABRICATION," subsection
"Fabrication/Erection Procedure and Mock-Ups," item E of the fourth paragraph is revised as follows:

"E.  Deck plate section – (For welding requirements of closed ribs to deck plate, see "Welding of
Closed Ribs to Box Shell Plates" below.)"

In the Special Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "ASSEMBLY," subsection "Tower
Lift Sections," the last paragraph is revised as follows:

"Tower struts shall be installed into their tower connections without inducing shear stresses.  At the
option of the Contractor, cross bracing and shear links may be used to obtain the required tolerances
between shafts provided the axial loads in the cross bracing or shear links, after complete erection of tower,
do not exceed 1 MN per member and the locked-in stresses along the entire length of each shaft does not
exceed 5% of yield stress.  The Contractor shall estimate the force and stresses in these members, including
the locked-in stresses in each shaft after complete erection of tower, based on the approved erection plan
and submit the calculations to the Engineer for review and approval.  Bolt holes for the shear link
connection plates may be field drilled subject to review and approval by the Engineer.  The pin holes for
the cross bracing may be bored in the shop to match field measurements subject to review and approval by
the Engineer.  The layout of the bolt holes shall be submitted to the Engineer for approval."

In the Special Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "SHOP WELDING," Design Details,"
item G.4.B is revised as follows:

"B.  The longitudinal, transverse and diagonal distances between any two tower shaft corners AE shall
not exceed a tolerance of 1 mm in 500 mm.  This tolerance shall be measured at elevation 28.0 m, at all
tower cross bracing elevations, and at the tower saddle grillage elevation."

In the Proposal and Contract, in the Engineer’s Estimate, Alternative 1 and Alternative 2, Item59 is revised as attached.

To Proposal and Contract book holders:

Replace pages 30 and 38 of the Engineer's Estimate in the Proposal with the attached revised pages 30 and
38 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Attached is a copy of revised Structure Materials Information on a CD ROM.
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the

signature page of the proposal.
Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their

book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html
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If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
04-0120F4

Alternative 1
Item Item

Code
Item Unit of

Measure
Estimated
Quantity

Unit Price Item Total

41 203021 FIBER ROLLS M 252

42 203024 COMPOST (EROSION CONTROL) KG 470

43 030711 MOVE IN/OUT (EROSION CONTROL) EA 4

44 203045 PURE LIVE SEED (EROSION
CONTROL)

KG 30

45
(S)

049299 EPOXY ASPHALT CONCRETE
AGGREGATE

TONN 3350

46
(S)

049300 EPOXY ASPHALT BOND COAT AND
BINDER

KG 244 000

47
(S)

049301 APPLY EPOXY ASPHALT BOND
COAT

M2 29 914

48
(S)

049302 PLACE EPOXY ASPHALT CONCRETE
SURFACING

M2 29 914

49
(S)

049303 PRESTRESSING CAST-IN-PLACE
CONCRETE (PIER W2)

LS LUMP SUM LUMP SUM

50
(S)

049304 PRESTRESSING CAST-IN-PLACE
CONCRETE (PIER E2)

LS LUMP SUM LUMP SUM

51
(S)

049305 HIGH STRENGTH PRESTRESSING
ROD (75 MM)

LS LUMP SUM LUMP SUM

52
(S)

049306 CABLE TIEDOWN LS LUMP SUM LUMP SUM

53
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 8200

54
(F)

049307 STRUCTURAL CONCRETE, FENDER M3 1204

55
(F)

049308 MINOR CONCRETE
(COUNTERWEIGHT)

M3 430

56
(S-F)

049309 FURNISH POLYESTER CONCRETE
OVERLAY (13 MM)

M3 40

57
(S-F)

049310 PLACE POLYESTER CONCRETE
OVERLAY (13 MM)

M2 3050

58
(S)

049311 FURNISH AND INSTALL SPHERICAL
BUSHING BEARING (PIER E2)

EA 4

59
(S)

049312 FURNISH SPHERICAL BUSHING
RING BEARING (HINGE K)

EA 4

60
(S)

049313 INSTALL CIRCULAR SEGMENTED
BEARING (HINGE A)

EA 16

30
REVISED PER ADDENDUM NO. 11 DATED AUGUST 20, 2003



ENGINEER'S ESTIMATE
04-0120F4

Alternative 2
Item Item

Code
Item Unit of

Measure
Estimated
Quantity

Unit Price Item Total

41 203021 FIBER ROLLS M 252

42 203024 COMPOST (EROSION CONTROL) KG 470

43 030711 MOVE IN/OUT (EROSION CONTROL) EA 4

44 203045 PURE LIVE SEED (EROSION
CONTROL)

KG 30

45
(S)

049299 EPOXY ASPHALT CONCRETE
AGGREGATE

TONN 3350

46
(S)

049300 EPOXY ASPHALT BOND COAT AND
BINDER

KG 244 000

47
(S)

049301 APPLY EPOXY ASPHALT BOND
COAT

M2 29 914

48
(S)

049302 PLACE EPOXY ASPHALT CONCRETE
SURFACING

M2 29 914

49
(S)

049303 PRESTRESSING CAST-IN-PLACE
CONCRETE (PIER W2)

LS LUMP SUM LUMP SUM

50
(S)

049304 PRESTRESSING CAST-IN-PLACE
CONCRETE (PIER E2)

LS LUMP SUM LUMP SUM

51
(S)

049305 HIGH STRENGTH PRESTRESSING
ROD (75 MM)

LS LUMP SUM LUMP SUM

52
(S)

049306 CABLE TIEDOWN LS LUMP SUM LUMP SUM

53
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 8200

54
(F)

049307 STRUCTURAL CONCRETE, FENDER M3 1204

55
(F)

049308 MINOR CONCRETE
(COUNTERWEIGHT)

M3 430

56
(S-F)

049309 FURNISH POLYESTER CONCRETE
OVERLAY (13 MM)

M3 40

57
(S-F)

049310 PLACE POLYESTER CONCRETE
OVERLAY (13 MM)

M2 3050

58
(S)

049311 FURNISH AND INSTALL SPHERICAL
BUSHING BEARING (PIER E2)

EA 4

59
(S)

049312 FURNISH SPHERICAL BUSHING
RING BEARING (HINGE K)

EA 4

60
(S)

049313 INSTALL CIRCULAR SEGMENTED
BEARING (HINGE A)

EA 16

38
REVISED PER ADDENDUM NO. 11 DATED AUGUST 20, 2003


